AUSTRALIAN WATERSLIDES & LEISURE PTY LTD

Freight for Steel and Bucket ex Gold Coast to Site Estimate

Freight for Fibreglass to Nearest Port Australia

Freight ex port to Site TBA

Civil Work -by Council to AWL Design consisting of -

Children's Slides and Bucket Support slab plus larger slides runout support slab with broom finish surface including

Drainage Pit/Sump/Pre-Cast Balance Tank, perimeter drains and grating

Approx. 580m2 (Children's Waterpark Slab) and approx. 146m2 (Larger Slides Runout slab) Slab Construction to be

sub-contracted to local concreter - Slabs to AWL design

Slide Tower and column Footings/Foundations/HDB's (estimated to be 15-18 in number)

11.5m long Hob Wall/Seat in Tiny Tots Water Play Area

Stand-alone Plantroom Building (Core-filled Concrete Block with a Roller Door for access) on Support Slab

AWL will send an assistant to help install the equipment accommodation for AWL assistant and local Semiskilled labour to be provided by Buyer, 1 trip only allowed, Return trips not Quoted

Summary of Costs - Works by AWL

Children's Slides & Water Features

Engineering & Drafting

11,200

Hydraulics Equipment 51,000

Children's slides Fibreglass Components consisting of

1 x Mushroom (Rain Tree)

1 x Children's Racer

2 x 800mm Snake Slides

2 x Straight Line Drop Slides

60,500

Support Steelwork/Stairs/Platforms for above Freight- Steel and Hydraulics delivered to site

42,000 7,000 (Estimate)

Freight Fibreglass to nearest Port

20,000

TOTAL-

\$191,700 + GST

TO ADD 3 x Large Slides

Engineering & Drafting

8,000

Hydraulics Equipment

35,000

Fibreglass Slides consisting of -

77m Tube/Open Combination Slide and

175,340

2 x 37.7m Drop Slides

108,000

Support Steelwork/Stairs/Platforms Freight- Steel delivered to site

7,000

Freight Fibreglass to nearest Port

30,000

TOTAL -

\$363,340 + GST

## TOTAL FOR CHILDRENS WATERPARK and 3 x LARGER SLIDES \$ 555,040 + GST

Tipping Bucket Hydraulics -in-slab plumbing for Bucket included for future installation Plus Paint Option for Slide Support Structures \$17,200 + GST Plus Concrete and Civil Work by Council — Estimated at \$185,000 + GST

NB: To reduce Price further we can take off 1 x snake slide and 1 x drop slide and one of the platforms i.e. reducing approx  $1/3^{rd}$  of the steel structure
This would deduct \$40,100 + GST

Doomadgee Waterpark Proposal – Reduced Supply - Large Slides off 9m and Children's Slides & Water Feature Compilation – Australian Waterslides & Leisure – 17 February, 2018



